
of his/her materials or equipment at no additional cost to the Government. The finished 
repair surfaces shall match the original construction and finishes. 

3. Where enclosed chutes or receptacles are available, they shall be the permitted means 
for waste disposal. No materials shall be thrown from building windows or doors without 
the written permission of the COR. 

4. Debris from the Contractor's work shall be removed from the facility daily, except as 
approved by the COR. Premises shall be left clean after each work shift. The 
Contractor's debris may not be placed in tenant agency's dumpsters or compactors. 
Receptacle(s) for Contractor's debris may be placed at the building after coordination and 
approval for the use and placement of such is given by the COR. 

5. If the security, fire alarm, or sprinkler systems must be temporarily removed or 
disconnected from service, the Contractor shall notify the COR immediately, and such 
systems must be reconnected or placed back in service by the Contractor at the end of 
each work day, unless otherwise authorized by the COR. 

6. Any work which will alter the original appearance of the building identified in this 
specification must be approved in advance by the COR. 

7. The use of impact tools or power-actuated tools will be permitted in occupied office 
spaces during occupant work hours only with written permission of the COR. The 
authorization shall specify the times and locations impact tools and power-actuated tools 
maybe used. 

8. Burning or welding equipment may be used only with written permission from the 
COR. A Welding and Burning Permit, GSA Form 1755, issued by the COR or his 
representative, must be obtained, in advance, for each day welding or burning is 
performed. 

W. PERFORMANCE EVALUATION MEETING: 

The Contractor's Chief Engineer and/or On-site Supervisor may be required to meet at 
least weekly with the CO or COR during the first month of this contract. Meetings will 
be as often as necessary, thereafter, as determined by the CO or COR. A meeting may be 
held at the Contractor's request whenever a Contract discrepancy report is issued. The 
written minutes of all meetings (prepared by the COR) shall be signed by the Contractor's 
chief engineer and/or on-site supervisor and the CO or COR. Should the Contractor not 
concur with the minutes, the Contractor shall identify any areas of non-occurrence in 
writing to the CO within one week of receipt of the signed minutes. 

PNERGY CONSERVATION AWARD FEE (ECAF): 

A. Introduction: 
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Pursuant to Federal Acquisition Regulation (FAR) Subpart 16.404 and 16.406 and 
General Services Acquisition Manual (GSAM) Subpart 514.406, this clause provides for 
the payment of an energy conservation award fee (ECAF) to the contractor when the 
contractor improves the operation and maintenance procedures at the contract facility and 
these improvements reduce the electrical consumption at the facility without adverse 
impact to occupant comfort. Under the terms of the clause, the contractor may receive 
fifty percent of the energy savings resulting from the reduced electrical consumption. The 
Government shall calculate the energy savings on a monthly basis based upon the 
monthly electricity bill. 

B. Baseline Profile: 

A baseline profile of the electrical usage of the contract facility in kilowatt -hours (kWh) 
is included in this section. This profile is a rolling monthly average based on the prior 
three years' actual electric consumption for this facility. Within thirty days of the 
contract start date, and within thirty days of each option start date, the Government will 
recalculate the monthly averages, based upon the past three years, and issue a revised 
Baseline Profile. 

C. Calculation of Electrical Energy Savings and ECAF: 

1. Energy Savings: The Government shall calculate the electric energy 
savings by subtracting the current month's kilowatt-hour consumption, as 
reflected by the monthly electric bill, from the monthly average 
consumption for the same month as reflected by the Baseline Profile. 

2. Energy Conservation A ward Fee: The ECAF shall be calculated by 
multiplying the electric energy savings by the monthly average cost per 
kilowatt-hour of electricity, excluding demand, reflected in the electric bill 
and multiplying the resulting product by fifty percent, the contractor's 
award fee (contractor's share of energy savings). 

3. Example: 

Electric Energy Savings 

January average consumption: 
January consumption (present year): 

150000kWh 
100000kWh 

Electrical Savings: 

Value of Energy Savings 
Average cost per kilowatt-hour 

X Electrical Savings 
Value of Savings 
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50000kWh 

0.03857 /kWh 
50,000kWh 
$ 1,928.50 



D. Limitations: 

Energy Conservation Award Fee (Contractor's share) 
$1,928.50 X .50=$ 964.25 

1. To qualify for an ECAF, the contractor must have maintained the building's 
environmental conditions as required by the terms of the contract during the 
month in which the energy savings occurred. 

2. The contractor shall be ineligible for an ECAF for electric energy savings for any 
month in which the Contractor failed to perform any other contractual 
requirements. 

3. The contractor will be ineligible for an ECAF when, in the opinion of the 
Contracting Officer (CO) or the Contracting Officer's Representative, the electric 
energy savings are not directly attributable to the Contractor's operations and 
maintenance procedures. 

E. Adjustments to the ECAF Calculations: 

The Government shall have the right to adjust the ECAF as follows: 

1. When the facility's occupant density increases or decreases, the ECAF will be 
prorated based on the percentage of increased or decreased occupancy. 

2. When the occupant use of a facility is substantially changed; i.e. from office use to 
laboratory use, the ECAF will be prorated based on the percentage of space for 
which the use has changed. 

3. When major equipment including, but not limited to, chiller, air handler, cooling 
tower, condenser water pump, cooling water pump, boiler or steam converter is 
not operational. During such periods, the baseline profile data will be prorated by 
the availability factor before the electric energy savings are calculated, as follows: 

a. The availability factor shall be calculated by dividing the number 
of workdays that major equipment was available during the month by 
the total number of workdays in the month. 

b. Example: Assume that the facility's major equipment was 
available for only 14 workdays during the month of January. The 
availability factor would be 14 days that the equipment was available, 
divided by 19 workdays in the month, or 0.7368. Using the example 
above, the adjusted Baseline Profile for the month of January would be 
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F. Disputes: 

110,526 kWh (150,000 kWh X. 7368 availability factor). The ECAF 
will be calculated from the adjusted Baseline Profile. 

I. The Fee Determining Official (FDO) will calculate the ECAF on a monthly basis, 
60 - 90 days in arrears, and determine if an ECAF is appropriate. If the contractor 
disagrees with the FDO's determination, the contractor may request that the 
Contracting Officer (CO) review the determination and shall provide supporting 
documentation as necessary. 

2. The ECAF and the award determination methodology are unilateral decisions 
made solely at the discretion of the Government. Such decisions are subject to the 
Contract Disputes Act, 41 U.S.C. Section 601 et. seq. 

G. The Government will make payment to the Contractor for an ECAF, if appropriate, no 
later than 90 days after the end of the month in which the electric energy savings were 
realized. Reimbursement to the Contractor for an ECAF will be by separate 
procurement action and will not be incorporated into the normal monthly payment for 
the basic contract services. 

H. Termination 

By written notice to the contractor, at least 30 days before termination, the 
Government shall have the unilateral right to eliminate the ECAF clause. Termination 
of the clause shall not effect electric energy savings or any ECAF that might be due for 
savings realized before the effective date ofECAF clause termination. 

Y. ENERGY CONSERVATION A WARD FEE PLAN 

1. INTRODUCTION 

This award-fee plan is the basis for the evaluation of the contractor's performance under this 
contract and for presenting an assessment of that performance to the Fee Determining Official 
(FDO). It describes specific criteria and procedures used to assess the contractor's performance 
and to determine the amount of award fee earned. Actual award-fee determinations and the 
methodology for determining award fee are unilateral decisions made solely at the discretion of 
the Government. 

The award fee will be provided to the contractor through contract modifications and is in 
addition to the O&M provisions of this contract. The award fee earned and payable will be 
determined by the FDO based upon review of the contractor's performance against the criteria set 
forth in this plan. The FDO may unilaterally change this plan prior to the beginning of an 
evaluation period. The contractor will be notified of changes to the plan by the Contracting 
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Officer, in writing, before the start of the affected evaluation period. Changes to this plan that are applicable to a current evaluation period will be incorporated by mutual consent. 

2. ORGANIZATION 

The award-fee organization consists of: Fee Determining Official (FDO); an Award Fee Review Board (AFRB) consisting of a chairperson, the contracting officer, a recorder, and advisor members; and the Performance Monitors. The FDO, AFRB members, and performance monitors are as follows: 

Fee Determining Official: Mr. Bill Duvall WPD 

Award Fee Review Board Chairperson: Mr. Bill Duvall WPD 

Award Fee Review Board Members: 

Division Director/Deputy: Mr. Bill Duvall 
Program Manager: Mr. Jim Watson 
* Contracting Officer: Ms. Michelle Coleman 
*Recorder: Mr. Jim Watson 
Contract Specialist: Mr. Joe Daniero 

* These are mandatory members. 

WPD 
WPD 
WPD 
WPD 
WPD 

Performance Monitors 

Area of Evaluation 

Program Management: 
Cost and Schedule Mgrnt: 
Technical Orders: 

3. RESPONSIBILITIES 

Performance Monitor(s) 

Mr. Leonard Davis, WPD 
Mr. Leonard Davis, WPD 
Mr. Leonard Davis, WPD 

a. Fee Determining Official. The FDO approves the award-fee plan and any significant changes. The FDO reviews the recommendation(s) of the AFRB, considers all pertinent data, and determines the earned award-fee amount for each evaluation period. 

b. Award Fee Review Board. AFRB members review Performance Monitors' evaluation of the contractor's performance, consider all information from pertinent sources, prepare interim performance reports, and arrive at an earned award-fee recommendation to be presented to the 
FDO. The AFRB may also recommend changes to this plan. 

c. AFRB Recorder. The AFRB recorder is responsible for coordinating the 
administrative actions required by the Performance Monitors, the AFRB and the FDO, including: l) receipt, processing and distribution of evaluation reports from all required sources; 2) 
scheduling and assisting with internal evaluation milestones, such as briefings; and 3) 
accomplishing other actions required to ensure the smooth operation of the award fee. 
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d. Contracting Officer (CO). The CO is the liaison between contractor and Government 
personnel. 

e. Performance Monitors. Performance Monitors maintain written records of the 
contractor's performance in their assigned evaluation area(s) so that a fair and accurate evaluation 
is obtained. Prepare interim and end-of-period evaluation reports as directed by the AFRB. 

4. AWARD-FEEPROCESSES 
a. Available Award-Fee Amount. The available award fee for each evaluation period is 

based upon energy savings to be shared equally by the Contractor and the Government. The 
award fee earned will be paid based on the contractor's performance during each evaluation 
period. Evaluation periods will occur quarterly. 

b. Evaluation Criteria. If the CO does not give specific notice in writing to the contractor 
of any change to the evaluation criteria prior to the start of a new evaluation period, then the 
same criteria listed for the preceding period will be used in the subsequent award-fee evaluation 
period. Changes to evaluation criteria will be made by revising Appendix 2 and notifying the 
contractor. 

c. Interim Evaluation Process. The AFRB Recorder notifies each AFRB member and 
Performance Monitor 90 calendar days before the midpoint of the evaluation period. 
Performance Monitors submit their evaluation reports to the AFRB 30 calendar days after this 
notification. The AFRB determines the interim evaluation results and notifies the contractor of 
the strength and weaknesses for the current evaluation period. The CO may also issue letters at 
any other time when it is deemed necessary to highlight areas of Government concern. 

d. End-of-Period Evaluations. The AFRB Recorder notifies each AFRB member and 
performance monitor 30 calendar days before the end of the evaluation period. Performance 
monitors submit their evaluation reports to the AFRB 10 calendar days after the end of the 
ev~luation period. The AFRB prepares its evaluation report and recommendatiou of earned 
award fee. The AFRB briefs the evaluation report and recommendation to the FDO. At this 
time, the AFRB may also recommend any significant changes to the award-fee plan for FDO 
approval. The FDO determines the overall grade and earned award-fee amount for the evaluation 
period not later than fifteen calendar days after each evaluation period. The FDO letter informs 
the contractor of the earned award-fee amount. The CO issues a contract modification after the 
FDO' s decision is made authorizing payment of the earned-award-fee amount. 

S. DISPUTES 
1. The Fee Determining Official (FDO) will calculate the ECAF on a 

monthly basis, 60 - 90 days in arrears, and determine if an ECAF is appropriate. If the 
contractor disagrees with the FDO's determination, the contractor may request the 
Contracting Officer (CO) to review the determination and shall provide supporting 
documentation as necessary. 

1-C-23 



2. The ECAF and the award determination methodology are unilateral 
decisions made solely at the discretion of the Government. Such decisions are subject to 
the Contract Disputes Act, 41 U.S.C. Section 601 et. seq. 

6. A WARD-FEE PLAN CHANGE PROCEDURE 
All significant changes are approved by the FDO; the AFRB Chairperson approves other 

changes. Examples of significant changes include changing evaluation criteria, and adjusting 
weights to redirect contractor's emphasis to areas needing improvement. The contractor may 
recommend changes to the CO no later than 30 days prior to the beginning of the new evaluation 
period. After approval, the CO will notify the contractor in writing of any change(s). Unilateral 
changes may be made to the award-fee plan if the contractor is provided written notification by 
the CO before the start of the upcoming evaluation period. Changes effecting the current 
evaluation period must be by mutual agreement. 

7. CONTRACT TERMINATION 
If the contract is terminated for the convenience of the Government after the start of an 

award-fee evaluation period, the award fee deemed earned for that period shall be determined by 
the FDO using the normal award-fee evaluation process. After termination for convenience, the 
remaining award-fee amounts allocated to all subsequent award-fee evaluation periods cannot be 
earned by the contractor and, therefore, shall not be paid. 

By written notice to the contractor, at least 30 days before termination, the 
Government shall have the unilateral right to eliminate the ECAF clause. Termination of the 
clause shall not effect electric energy savings or any ECAF that might be due for savings realized 
before the effective date ofECAF clause termination. 

8. EVALUATION CRITERIA 

A. Calculation of Electrical Energy Savings and ECAF 

1. Energy Savings: The Government shall calculate the electric energy 
savings by subtracting the current month's kilowatt-hour consumption, as 
reflected by the monthly electric bill, from the monthly average 
consumption for the same month as reflected by the Baseline Profile. 

2. Energy Conservation A ward Fee: The ECAF shall be calculated by 
multiplying the electric energy savings by the monthly average cost per 
kilowatt-hour of electricity, excluding demand, reflected in the electric bill 
and multiplying the resulting product by fifty percent, the contractor's 
award fee (contractor's share of energy savings). 

3. Example: 
Electric Energy Savings 

January average consumption: 150 000 kWh 
January consumption (present year): 100 000 kWh 
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B. Limitations 

Electrical Savings: 

Value of Energy Savings 

Average cost per kilowatt-hour 
X Electrical Savings 

Value of Savings 

SOOOOkWh 

$0.03857 /kWh 
50,000kWh 
$ 1,928.50 

Energy Conservation Award Fee (Contractor's share) 
$1,928.50 X .50=$ 964.25 

l. To qualify for an ECAF, the contractor must have maintained the building's 
environmental conditions as required by the terms of the contract during the 
month in which the energy savings occurred. 

2. The contractor shall be ineligible for an ECAF for electric energy savings for any 
month in which the Contractor failed to perform any other contractual 
requirements. 

3. The contractor will be ineligible for an ECAF when, in the opinion of the 
Contracting Officer (CO) or the Contracting Officer's Representative, the electric 
energy savings are not directly attributable to the Contractor's operations and 
maintenance procedures. 

C. Adjustments to the ECAF Calculations 

The Government reserves the right to adjust the ECAF as follows: 

1. When the facility's occupant density increases or decreases, the ECAF will be 
prorated based on the percentage of increased or decreased occupancy. 

2. When the occupant use of a facility is substantially changed; 
i.e. from office use to laboratory use, the ECAF will be prorated based on the 
percentage of space for which the use has changed. 

3. When major equipment including, but not limited to, chiller, air handler, cooling 
tower, condenser water pump, cooling water pump, boiler or steam converter is 
not operational. During such periods, the baseline profile data will be prorated by 
the availability factor before the electric energy savings are calculated, as follows: 
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a. The availability factor shall be calculated by dividing the number 
of workdays that major equipment was available during the month by 
the total number of workdays in the month. 

b. Example: Assume that the facility's major equipment was 
available for only 14 workdays during the month of January. The 
availability factor would be 14 days that the equipment was available, 
divided by 19 workdays in the month, or 0.7368. Using the example 
above, the adjusted Baseline Profile for the month of January would be 
110,526 kWh (150,000 kWh X .7368 availability factor). The ECAF 
will be calculated from the adjusted Baseline Profile. 
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SECTIOND 
PACKING AND MARKING 

1. Payment of Postage and Fees: 

All postage and fees relating to contractual information, forms, reports, etc., mailed to 
the Contracting Officer or Contracting Officer Representative by the Contractor shall be 
paid by the Contractor. 

2. Marking: 

All information submitted to the Contracting Officer or the Contracting Officer's 
Representative shall clearly indicate the contract number for which the information is 
being submitted. 
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SECTIONE 
INSPECTION AND ACCEPTANCE 

1. Contractor Responsibility: 
The Contractor shall be responsible for inspections and monitoring of all Contractor 
services to ensure compliance with contract requirements. Inspections shall be 
documented and submitted to the COR on the last workday of each month. 

2. Contract Administration: 

a) Contracting Officer: 

The Contracting Officer (CO) has the responsibility for the administration of this 
contract and is authorized to take actions on behalf of the Government to amend 
or modify contract terms. The CO may delegate certain other responsibilities to an 
authorized representative. 

NAME: l\IF. Jim Daaateae il. ck: /!- h-s}, "- .,~ '' .. 
ADDRESS: 6810 Loisdale Road, Springfield, Virginia 22150 
PHONE NUMBER: (703) 557-9009 0 03.3 

b) Contracting Officer's Representative (COR): 

The COR is designated to assist the Contracting Officer in the administration of 
this contract. The COR will ensure Contractor compliance with all contract 
requirements and that deductions may be taken for unsatisfactory performance. 
Deductions for unsatisfactory performance shall be at the discretion of the 
CO/COR. 

c) Contract inspectors: Contract Inspectors are responsible for inspecting the 
Contractor's day-to-day work. The responsibilities of the Contract Inspector 
include, but are not limited to the inspection of contract work to ensure 
compliance with the contract requirements, documenting, the results of 
inspections conducted, determine that all defects or omissions are corrected. 
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3. 52.246-4 Inspection of Services- Fixed-Price (FEB 1992) 

(a) Definitions. "Services", as used in this clause, includes services performed, 
workmanship, and material furnished or utilized in the performance of services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the 
Government covering the services under this contract. Complete records of all 
inspection work performed by the Contractor shall be maintained and made 
available to the Government during contract performance and for as long 
afterwards as the contract requires. 

(c) The Government has the right to inspect and test all services provided per contract 
specifications. 

(d) If any contract services fail to conform to contract requirements, the Government 
may require the Contractor to perform these services again. When the defects in 
services cannot be corrected by re-performance, the Government may (1) require 
the Contractor to take action to ensure that future performance conforms to 
contract requirements and (2) reduce the monthly payment price to reflect the 
reduced value of services performed. 

(e) If the Contractor fails to promptly perform the services again or to take the 
necessary action to ensure future performance in conformity with contract 
requirements, the Government may (1) by contract or otherwise, perform the 
services and charge to the Contractor any cost incurred by the Government, (2) 
terminate the contract for lack of performance. 

4. Additional Inspection Provisions: 

The Contractor shall provide and maintain a quality control system that identifies and 
corrects unsatisfactory performance prior to Government inspection. If any services fail 
to conform to contract requirements, the Contractor shall perform these services again in 
conformance with contract requirements. 

The Contractor shall inspect work; maintain complete records of all inspections; interface 
with Government personnel; and make available to the Government all reports and 
findings made during contract performance. 

5. Quality Standards 

The Contractor shall ensure that services specified in Part I, Sec. C, and elsewhere in this 
contract, meet the quality standards outlined in those exhibits. All work performed under 
this contract shall be highest quality, consistent with best industry practices, to assure 
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timely provision of services, optimum tenant agency satisfaction, and adequate protection 
of Government assets. 

6. Government Quality Assurance/Inspection: 

The Government may use a variety of inspection methods to evaluate the Contractor's 
performance. Examples of inspections are: 

a. Surveillance of service work items: (daily, weekly, monthly, quarterly, 
semiannually, or annually). 

b. 100% inspection of service work items. 

c. Management Information System Data (as defined in Part I, Sec. C, "Definitions". 

d. Unscheduled inspections. 

7. Criteria for Evaluating Performance: 

A. If Government inspection reports indicate performance deficiencies the CO, or COR, 
may require the Contractor to explain, in writing, why performance was unacceptable, 
how performance will be returned to acceptable levels, and how recurrence of the 
problem(s) will be prevented. The CO, or the COR, will evaluate the Contractor's 
explanation. 

B. At the sole election of the Government, and upon notification to the Contractor, the 
Contractor may be reqnired to re-perform or perform late, any, or all, defective work 
disclosed by Government inspection, including incomplete performance. Where the 
Government so elects, the Contractor shall be notified promptly after inspection that 
specified defective services must be re-performed or performed late, and completed 
within a reasonable time, as specified by the Government. In such cases, the 
Government shall re-inspect the work designated for re-performance or late 
performance, and the Contractor may be held liable for any damages sustained by the 
Government including, costs associated with reinspection. 

C. Monthly payment: Monthly payments to the Contractor will be calculated using 
methods in Part I, Section G. 

D. Re-performance, and. acceptance of re-performance (or late performance), will be 
determined by the CO, or COR, on an individual service work item basis. 

E. Except as otherwise provided by paragraph b and d, above, the services required by 
this contract are such that defective or incomplete performance is not normally 
subject to correction by re-performance or late performance. As such, the Contractor 
shall not expect permission to reperform, perform late, or otherwise correct defective 
services merely to improve an existing inspection rating or avoid a reduction in the 
full monthly contract payment. 
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8. Performance Evaluation Meetings: 

The Contractor's project manager is required to meet at least weekly with the CO and/or 
COR during the contract base period and all option periods. When contractor 
performance discrepancy is noticed. The minutes of all meetings (prepared by the COR) 
shall be signed by the Contractor's project manager (or on-site supervisor) and the CO or 
COR. Should the Contractor not concur with the minutes, the Contractor shall identify 
any areas of non-concurrence in writing to the CO within one week of receipt of the 
signed minutes. These weekly meetings may be postponed or discontinued for a period 
of time if, in the opinion of the COR, con~act performance is being provided at an 
acceptable level by the Contractor. 
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SECTIONF 
DELIVERIES OR PERFORMANCE 

1. PLACE OF PERFORMANCE: 
Te services to be provided by this contract shall be accomplished at Franconia 
Warehouse Buildings. 

2. TERM OF CONTRACT: 

After award, the successful bidder will be given a written notice to proceed and shall 
provide contractual services for a base period of one (I) year subject to the availability 
of funds, (see clause 552.232-77, Availability of Funds (July 1984), Part II, Section I, 
commencing on the date specified in the Notice to Proceed. Work under this contract is 
expected to commence on m abt11:1t Mft!elt 1, 2992. J'i A y ;i.

1 
;;u:_)CfS t• 

'{,)2-'-/oS 
3. OPTION TO EXTEND THE TERM OF CONTRACT: 

. , The G~vemment shall have the unilateral option of extending the term of this contract 
) for fti'cif'(~"'dffi:~ecutive additional periods of 12 month each [See FAR 52.217-9, 

OPTION TO EXTEND THE TERM OF THE CONTRACT- SERVICES MARCH 
1989)]. The same terms and conditions contained in this contract shall apply to each 
option exercised. Options shall be exercised upon written notification (mailed or 
otherwise furnished) to the Contractor at least 30 calendar days prior to the expiration of 
the contract:HThe total duration of this contract, including the exercise of option, shall 
not exceed~ years. ~;-J,jo if" 

The exercising of any option is a Govemment prerogative, not a contractual right on the 
part of the contractor. If the Government exercises the option (s) within the prescribed 
time frames, the contractor shall be bound to perform the services for the option period 
(s) or be subject to the default provisions of this contract. 

4. REPORTING REQUIREMENTS: 

All reports, plans schedules and other submittals provided by the Contractor are subject 
to approval by the CO or COR. 

A. The Contractor shall be required to perform in accordance with the 
Government's existing plans and schedules or as directed by the COR until the 
Contractor's submittals are approved by the CO or COR. 

B. The Contractor shall be required to submit deliverables and reports at specified 
times throughout the life of this contract which are considered critical to the 
successful completion of all contractual requirements. The following milestone 
chart lists deliverables and reports which shall be provided by the Contractor at 
specified due dates, as follows: 
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5. MILESTONE CHART FOR CONTRACTOR DELIVERABLES 

ITEM DUE DATE 

Contractor 's After Hours Telephone Numbers 5 Days prior to contract start date 

Finger Print Charts 

Contractor's Subcontracts 

Phase-Out Plan 

Contractor Emergency Plan 

Quality Control Plan 

Strike Contingency Plan 

Fired & Unfired Pressure Vessel Inspection 
Schedule 
Initial Water Analysis and Proposed Water 
TreatrnentProgram 

Hazardous Material Inventory 

Preventive Maintenance Program/Schedule 

Management Operational Plan And 
Building Operation Plan (BOP) 
Service Call Log Format 

5 Days after contract start work date 

10 Days after contract start work date. 

15 Days before contract start work date 

10 Days before contract start work date 

15 Days before contract start work date 

15 Days before contract start work date 

15 Days before contract start work date 

15 Days before contract start work date 

15 Days after contract start work date 

10 Days before contract start work date 

30 Days before contract start work date 

30 Days before contract start 
work date 
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6. REPORT 

Water Analysis Reports for Each System 

Previous Months PM Records 
P.M. Progress Report 

Unscheduled Security & Fire Alarm Outages 

Notification of Equipment Opening and 
dismantling 

Notification of any Planned Work, Disruptive 
to Building Occupants or Operations, 
Scheduled Alarm Outages. 

Obtain Welding and Burning Permits 

Service Call Log 

Major Equipment/Systems not Operational 

WHEN DUE 

Monday of each week by COB 

On or Before lOth Day of Each Month 
Monday of each week by COB 

Immediately to COR and GSA Control Center 

Prior to opening or dismantling 

48 hours in advance of same 

Daily before start of activity 

Available upon request 

Daily, before 8:00A.M. 

Records of Work Performed by the Contractor As requested by COR 

Water Meter Readings lOth day of each month 

PCB Leaks Report to COR Immediately 

PCB Transformer Inspection As requested by COR 
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SECTIONG 
CONTRACT ADMINISTRATION DATA 

1. Payment (General): 

Payment will be made on a calendar month basis, 30 days in arrears, upon submission of 
an invoice for payment to the COR to initiate the payment process. Payment will be due 
on the 30th calendar day (except for the final monthly payment) after receipt of a proper 
invoice or date of receipt of services, whichever is later. See payment clauses in Part II, 
Section I, Supplemental Clauses. In the event the contract begins or ends during the 
month, payments will be prorated, based on the number of calendar days in the respective 
month. The Government's objective is to obtain complete and satisfactory performance 
for the terms of the specifications and requirements of this contract. The Deduction 
Table will be used by the Government in determining monetary deductions for 
non-performance or deficiencies in work performance. 

a. Failure to Perform: Failure to accomplish any work required under this contract, or 
satisfactorily accomplish such work (due to the carelessness, neglect or fault of the 
Contractor), shall constitute a deficiency and reduction of payment will be made in 
accordance with the provisions of this contract. 

b. Deductions: Inadequate performance is just as undesirable as non-performance, 
and the cost of correcting inadequate performance may equal the cost of the initial 
work. Therefore, Deduction Table calculations shall take precedence over the 
Contractor's quoted price estimates, or his probable cost had he performed the 
work. 

Any inquiries regarding payment shall be directed to the following: 

General Services Administration 
Finance Division (7BCPP) 
Room5A13 
819 Taylor Street 
Fort Worth, TX 76102-0181 

(817) 334-3029 
or 

(817) 334-2408 

2. Invoice Requirements: Invoices for basic monthly services shall be submitted on the 
first of each month to: 

a. Original Invoice To: 
General Services Administration 
Region 7 
Accounts Payable Branch (7BCPP) 
P.O. Box 17181 
Fort Worth, TX 76102-0181 
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b. 
ONE 
'lJln:oo Copies To: 
General Services Administration, Metropolitan Service Center 
1099 14th Street, Suite 200W, NW, 
Washington, DC 20005 
Attn: 1\>h. Jfie DanieJ o 

3. Payments for Reimbursable Repairs In Excess of $350 

Payments for reimbursable repairs in excess of $350 will be made upon receipt of 
a properly executed invoice from the Contractor to the address listed on the 
procurement document. 

4. Suspension of Work: 

a. Employee Dismissal: In the event federal employees are dismissed from work due 
to severe weather, unanticipated holidays declared by the president or failure of 
the Congress to appropriate funds, etc., the Contractor will be required to operate 
all special areas of the building 24 hours a day, 365 days per year unless otherwise 
excused by the COR. If the dismissal is due to emergency conditions such as: 
flood, fire, severe weather, or other reasons identified by the COR, the COR may 
require the Contractor to provide on-site coverage for the emergency by having all 
Contractor personnel employed under this contract immediately report to work at 
the Facility. 

b. Calculation: The monthly Price Adjustment for paragraph A, above, will be 
computed as follows: The adjusted rate in dollars per day will be equal to the 
total monthly contract price divided by 21 days per month. The adjusted monthly 
amount will be the total monthly price less the adjusted rate multiplied by the 
number of days that services were not provided. 

5. Mechanical Deduction Calculations: 

General: The Govermnent objective is to obtain complete and satisfactory 
performance of this specification for each task identified. Deductions from 
monthly Contractor payments may be made for non-performance or unsatisfactory 
performance as identified in the following Mechauical Deduction Table: 
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